	<p><b>The URBACT III Programme</b></p> <p><b>2014 - 2020</b></p>	<p><b>JOINT CONVENTION</b></p>
---	--	------------------------------------

**GEZAMENLIJKE OVEREENKOMST TUSSEN DE LEAD PARTNER EN DE  
PROJECT PARTNERS OVER HET OPERATIONELE URBACT III  
PROGRAMMA**

ACRONIEM VAN HET PROJECT/ REFILL

NAAM VAN HET PROJECT: **REuse of vacant spaces as driving Force for Innovation on  
Local Level**

EUROPEAN UNION  
European Regional  
Development Fund



**§ 26 Ondertekening**

**Lead Partner Ghent**

Fase 1 Development Phase

co-financing (in €): € 15.425,70

ERDF (in €): € 35.993,30

Fase II Implementation Phase

co-financing (in €): € 58.193,63


ERDF (in €): € 135.785,12

Kostensoort	Maximum Total Expenditure						
	2015	2016	2016	2017	2018	TOTAL	
	Phase I	Phase I	Phase II	Phase II	Phase II	Phase I	Phase II
Staff Costs	10.300	7.000	15.147	22.720	19.573	<b>17.300</b>	<b>57.440</b>
Office & Admin	519		454,41	681,60	587,19	<b>519</b>	<b>1.723,20</b>
Travel and Accommodation	4.100	4.350	5.070	7.970	3.510	<b>8.450</b>	<b>16550</b>
Expertise & services	11971	16.700	12.865	43.653	58226,55	<b>28671</b>	<b>114.744,55</b>
Equipment	0						

Handtekening

Daniël Termont, burgemeester

Mieke Hullebroeck, Stadssecretaris



**Datum:** .....

## Partner 1 Riga

### Fase I Development Phase

co-financing (in €): € 1.183,50

ERDF (in €): € 6706,50

### Fase II Implementation Phase

co-financing (in €): € 5.698,92

ERDF (in €): € 32.293,91

Kostensoort	Maximum Total Expenditure						
	2015	2016	2016	2017	2018	TOTAL	
	Phase I	Phase I	Phase II	Phase II	Phase II	Phase I	Phase II
Staff Costs	0	0	3.915	5.873	1.958	0	11.746
Office & Admin	0	0	117,45	176,19	58,74	0	352,38
Travel and Accommodation	1.300	1950	3.900	5.400	3.050	3.250	12.350
Expertise & services	2.240	2.400	5.053	4.927	3564,45	4.640	13.544,45
Equipment						0	

Handtekening:

*[Delete this before  
printing:  
STAMP OF PARTNER'S  
INSTITUTION]*

Naam en functie van de ondertekenaar:.....

**Datum:** .....

**Partner 2 : Poznan**

Fase I Development Phase

co-financing (in €): 1.689,37

ERDF (in €): 9.573.12

Fase II Implementation Phase

Local co-financing (in €): € 5.195,98

ERDF contribution (in €): € 29.443,90

Kostensoort	Maximum Total Expenditure						
	2015	2016	2016	2017	2018	TOTAL	
	Phase I	Phase I	Phase II	Phase II	Phase II	Phase I	Phase II
Staff Costs	750	0	3.932	5.898	1.966	<b>750</b>	<b>11.796</b>
Office & Admin	22.50	0	117,96	176,94	58,98	<b>22.50</b>	<b>353,88</b>
Travel and Accommodation	0	1.950	3.120	6.420	4.660	<b>1.950</b>	<b>11.700</b>
Expertise & services	5.590	2.400	4.648	2.692	1.500	<b>7990</b>	<b>8840</b>
Equipment							

Handtekening:

*[Delete this before printing:  
STAMP OF PARTNER'S  
INSTITUTION]*

Naam en functie van de ondertekenaar:.....

**Datum:** .....

